

March 21, 2018

Doug Nefzger, Director of Business Affairs
Cedar Falls Community School District
1002 West 1st Street
Cedar Falls, Iowa 50613

RE: CF CSD Hansen Elementary School Water Main Improvements
Cedar Falls, IA

Dear Doug:

We have opened and reviewed bids from five contractors with the bid amount ranging from \$75,631.00-\$108,790.00 (see attached bid tabulation). We have contacted Dave Schmitt Construction Co. Inc. who is the apparent low bidder and validated their bid.

We recommend you accept the low base bid of \$75,631.00 submitted by Dave Schmitt Construction Co. Inc.



If you have any questions or concerns please feel free to call.

Sincerely,

A handwritten signature in black ink that reads "Michael J. Brocka".

Michael J. Brocka, P.E.
Principal
Project #17-055



